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SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 1001 is severable and may be incrementally funded. For this item, the sum of $75,891.49 of the
total price is presently available for payment and allotted to this contract.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 75 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, orto a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(¢) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:

Page 3



RECAPITULATION:

RECAPITULATION OF FUNDING TO DATE BY TASK ORDER PERIOD

CONTRACT NO. 68BHERC20D0016
TASK ORDER NO. 68HERC20F0289

Period of Performance - FROM 8/17/2020 through 8/14/2021

FUNDING ACTION FUNDING

Total Task Order Amount: $ 75,891.49
Initial Incremental Funding: $ 75,891.49
Balance Unfunded $ 0.00

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this Task Order shall be from 8/17/2020 through 8/14/2021 inclusive of all required

reports.

SECTION G - Contract Administration Data

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:

John Healey, 202-566-0176, healey.john(@wepa.gov (TOCOR)

Leanne Stahl, 202-566-0404 , stahl.lcanne(@epa.gov  (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:

Gerold Young, 513-487-2660, Young.Gerold(@cepa.gov (Contracting Officer)

Matthew Huber, 513-569-7195, huber.matthew(wepa.gov (Contract Specialist)
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Performance Work Statement (PWS)
Contractor: Tetra Tech
Contract # 6SHERC20D0016
Task Order #68HERC20F 0289

Project Title: Support for Preparing Materials for Presentations, Briefings and
Conferences, and General Technical Support

Task Order Contracting Officer Representative (TOCOR):
John Healey
OW/Office of Science and Technology
U.S. EPA, Mail Code 4305T
1200 Pennsylvania Avenue, NW
Washington, D.C. 20460
Phone: (202) 566-0176
FAX: (202) 566-0409
E-mail: Healey.John@epa.gov

Alternate TOCOR (AIlt-TOCOR):
Leanne Stahl
OW/Office of Science and Technology
U.S. EPA, Mail Code 4305T
1200 Pennsylvania Avenue, NW
Washington, D.C. 20460
Phone: (202) 566-0404
FAX: (202) 566-0409
E-mail: Stahl.I eanne(@epa.gov

Task Order Type: Time and Materials (with severable Tasks)

Period of Performance Dates Level of Effort (LOE) hours
Base Period Date of Award — 08/14/2021 485
Option Period 1 08/15/2021 — 08/14/2022 680
Option Period 2 08/15/2022 — 08/14/2023 680

PURPOSE OF TASK ORDER

The purpose of this task order is to provide:

support for project management and planning

support for developing presentations, briefings and public outreach materials,

support for training, meetings, conferences and workshops, and

general technical support for activities related to fish contamination assessment and to
evaluation of the health risks associated with human consumption of fish.



Contractor support required for these projects is described under four (4) task areas, including
Support for Project Management and Planning (Task 1), Support for Development of
Presentations, Briefings and Public Outreach Materials (Task 2), Support for Training, Meetings,
Conferences and Workshops (Task 3), and General Technical Support (Task 4). Specific
activities to be performed under each task are described below.

BACKGROUND

The U.S. Environmental Protection Agency’s (EPA’s) Office of Science and Technology (OST)
within the Office of Water (OW) has conducted or is conducting a series of eight fish
contamination studies:

1. The National Study of Chemical Residues in Lake Fish Tissue, a national probabilistic survey
of chemical residues in freshwater fish tissue, provided the first national estimates of median
concentrations and distributions for 314 chemicals in fish and defined a national freshwater
fish contamination baseline for tracking pollution control progress. Results from this
statistically based study allowed EPA to estimate the percentage of lakes and reservoirs
across the lower 48 states with fish tissue concentrations above levels of concern for human
health. For related publications, see:

a. Stahl, L. L., Snyder, B. D., Olsen, A. R., & Pitt, J. L. (2009). Contaminants in fish
tissue from US lakes and reservoirs: a national probabilistic study. Environmental
Monitoring and Assessment, 150, 3—19.

b. U.S. Environmental Protection Agency (USEPA) (2009). The national study of
chemical residues in lake fish tissue. (EPA-823-R-09-006, pp. 242). Washington,
DC: U.S. Environmental Protection Agency, Office of Water, Office of Science and
Technology.

c. Stahl, L.L., Snyder, B.D., Olsen, A.R., & Walters, L. S. (2013). A national
probabilistic study of polybrominated diphenyl ethers in fish from US lakes and
reservoirs. Environ Monitoring and Assessment, 185, 10351-10364.

2. The National Pilot Study of Pharmaceuticals and Personal Care Products (PPCPs) in Fish
Tissue was the second fish contamination study undertaken by OST. OST initiated this pilot
study in 2006 to investigate the occurrence of PPCP chemicals in fish tissue. The targeted
design for the study involved collecting fish samples from five effluent-dominated streams in
the vicinity of wastewater treatment plant discharges (and one reference site) and analyzing
fillets and livers for 24 pharmaceutical compounds and fillets-only for 12 personal care
products. EPA developed a final technical report for this study, and approval for release of
that report is pending. For study results, see:

a. Ramirez, A.J. et al. (2009). Occurrence of pharmaceuticals and personal care
products in fish: results of a national pilot study in the United States. Environmental
Toxicology and Chemistry, 28, 2587-2597.




3. In 2008, OST began a third fish contamination study by participating in EPA’s 2008-09
National Rivers and Streams Assessment (NRSA) led by OW’s Office of Wetlands, Oceans,
and Watersheds (OWOW). This national statistically based survey involved selection of
approximately 1,800 sampling sites in the lower 48 states that consisted of about 900
boatable river reaches and about 900 wadeable stream reaches. The study design included a
statistical subset of about 180 urban rivers based on the site classification of “urban”
developed for the design and the designation of rivers as 5" order streams or above. Several
types of samples were collected at each site by federal, state, or contractor teams during 2008
and 2009 to assess water chemistry, physical habitat, biological community integrity,
pathogen contamination in water, and chemical contamination in fish tissue. OST focused its
efforts initially on supporting collection of fish and ambient water samples at the urban river
sampling locations, on developing protocols for fish tissue preparation, and on providing
technical oversight of fish preparation activities being conducted for the 2008-09 NRSA.
Ultimately, OWOW sponsored field crews collected whole fish samples for fillet tissue
analyses at 542 river sites (164 urban river sites and 378 nonurban river sites). For study
results for per-and polyfluoroalkyl substances (PFAS, which were formerly referred to as
perfluorinated compounds, or PFCs), mercury, and organic chemicals (PCBs, PBDEs, and
pesticides), see:

a. Stahl, L.L., Snyder, B.D., Olsen, A.R. et al. (2014). Pertluorinated Compounds in
Fish From U.S. Urban Rivers and the Great Lakes. Science of the Total Environment,
499, 185-195.

b. Wathen, John B, et al. (2015). A national statistical survey assessment of mercury
concentrations in fillets of fish collected in the U.S. EPA national rivers and streams
assessment of the continental USA. Chemosphere, 122, 52-61.

c. Batt, Angela, et al. (2017). Statistical Survey of Persistent Organic Pollutants: Risk
Estimations to Humans and Wildlife through Consumption of Fish from U.S. Rivers.
Environmental Science and Technology, 51, 3021-3031.

4. The fourth study, a statistically based survey of fish contamination relevant to human health
in the Great Lakes, was conducted under EPA’s 2010 National Coastal Condition
Assessment (NCCA). OST, the Great Lakes National Program Office (GLNPO), and the
Office of Research and Development (ORD) collaborated to conduct this study, referred to as
the 2010 Great Lakes Human Health Fish Tissue Study (2010 GLHHFTS). In 2010, the
NCCA in the Great Lakes involved sampling 225 nearshore sites at depths of up to 30 m or at
distances up to five kilometers (5 km) from shore in the five Great Lakes (45 sites per lake)
for a number of indicators, including fish tissue for ecological applications. To generate data
for the human health fish tissue study, additional fish composite samples were collected at a
subset of 157 sites (about 30 sites per lake). EPA analyzed the fillet samples for a number of
contaminants that included mercury, PCBs, PFAS and PBDEs, and for fatty acids, and
completed statistical analysis of the data in 2013. For PFAS results and fatty acid data, see:

a. Stahl, L.L., Snyder, B.D., Olsen, A.R. et al. (2014). Pertluorinated Compounds in
Fish From U.S. Urban Rivers and the Great Lakes. Science of the Total Environment,
499, 185-195.




b. Williams, Meghan C.W., Murphy, E.-W., McCarty, H.B. et al. (2017). Variation in
the essential fatty acids EPA and DHA in fillets of fish from the Great Lakes region.
Journal of Great Lakes Research, 43, pp. 150-160.

. OST’s fifth fish contamination study consisted of a statistically based re-assessment of fish
fillet contamination in U.S. rivers. OST analyzed fillet tissue from 353 samples for mercury,
from 349 samples for PFAS, and from a statistically representative subset of 223 samples for
PCBs. In 2018, EPA developed a technical journal article reporting the results for mercury,
PCBs, and PFAS and completed internal peer review of the paper. Submission of this paper
for publication was cleared by ORD in February 2019 and approved through the OST
Director in March 2019. OW leadership clearance for submission of the paper to a technical
journal for publication is pending.

. The 2015 Great Lakes Human Health Fish Fillet Tissue Study (GLHHFFTS) is OST’s sixth
fish contamination study, and it consists of a statistically based re-assessment of fish fillet
contamination in the Great Lakes. The EPA team collected fish samples from 152 Great
Lakes sites (about 30 sites per lake) and completed fillet tissue analyses for mercury, PCBs,
PFAS, dioxins/furans and fatty acids, in addition to a broad screening analysis of fillet tissue
samples for contaminants of emerging concern (CECs). Data reporting for this study is
pending.

. OST participated in the 2018-19 NRSA to conduct a third national probability-based study of
contamination in river fish relevant to human health. This is the seventh in the series of fish
contamination studies undertaken to date by OST. Activities in 2018 and 2019 included
working with ORD statisticians (in Corvallis, OR) to select fish contamination study
sampling locations (477 river sites referred to as whole fish tissue sampling sites), providing
logistical support for fish sample collection during both field seasons, and completing fish
fillet tissue sample preparation for the 291 river fish samples collected for the study. As of
July 31, 2019, OST completed fillet tissue analyses for mercury, PCBs, PFAS.

. In 2019, OST, GLNPO, and ORD began planning for participation in the National Coastal
Condition Assessment (NCCA) 2020 to conduct the Great Lakes Human Health Fish Fillet
Tissue Study (2020 GLHHFFTS) under the Great Lakes portion of the NCCA. The 2020
GLHHFFTS is OST’s eighth fish contamination study and the third basin-wide study of
contamination in Great Lakes fish collected from nearshore areas in all five Great Lakes.
EPA statisticians developed the statistically based study design for the Great Lakes portion of
the NCCA and provided a list of 225 randomly selected nearshore sites (45 sites in each of
the five Great Lakes) for 2020 GLHHFFTS fish sample collection. They also selected 50
Lake Michigan enhancement sites (38 island sites and 12 national park sites) for a special
study being led by ORD scientists at the EPA laboratory in Duluth, Minnesota.

The target chemicals for the 2020 GLHHFFTS fish samples to be collected from the
nearshore sites include mercury, all 209 PCB congeners, PCB aroclors, up to 33 PFAS, and
omega-3 and omega-6 fatty acids. This study is providing the opportunity for developing
trends data for contaminant levels in Great Lakes fish. The target chemicals for fish samples



collected from the 2020 ORD-Duluth Great Lakes special study enhancement sites include
up to 33 PFAS and may also include mercury and 209 PCB congeners.

During 2019, EPA initiated development of NCCA 2020 documents (e.g., the NCCA 2020
Field Operations Manual) and logistics planning for the 2020 field season. EPA expects to
complete the majority of fish sample collection, preparation of fillet tissue samples, and some
fillet tissue analyses (e.g., mercury) from August 1, 2020 through July 31, 2021.

In addition to conducting the series of eight fish contamination studies, OST initiated a new
study called the Fish Plug Evaluation Study in the summer of 2017. This study included two
phases, the mercury and the selenium phase, to meet these objectives:

e to test whether fish fillet plug sampling and analysis can serve as a reliable surrogate for
homogenizing and analyzing whole fillet tissue to monitor mercury concentrations in fish
(mercury phase),

e to assess the comparability of selenium concentrations in fish fillet plugs vs.
homogenized whole fillet tissue samples, and

e to test the applicability of fish fillet plug sampling and analysis for conducting
compliance monitoring associated with EPA’s fish tissue-based selenium water quality
criterion.

SCOPE OF WORK

All activities described in the performance work statement (PWS) for this task order fall under
the following numbered tasks in Section 3 of the contract-level PWS for Contract Number
68HERC20D0016:

e Task3.3 Technical Guidance, Report Development, and General Program Analysis
e Task3.9 Workshops, Conferences, Training, and Logistical Support

e Task 3.10 Expert/Peer Review Support

e Task3.11 Public Outreach and Technology Transfer

e Task3.13 Preparation of Presentation Materials



Task 1. Support for Project Management and Planning

The contractor shall provide support for communication and shall prepare monthly progress and
financial reports.

The contractor shall participate in a kickoff meeting with the TOCOR via conference call at the
beginning of the Task Order performance period and, as needed, for each new project the
TOCOR issues via technical direction. The kickoff meeting with the TOCOR will cover the
following topics:

e Points of contact;
Roles and responsibilities;
Quality assurance protocols;
Timelines and schedules for benchmarks, milestones, and deliverables;
Software, files, format requirements for documents, data, reports, and other deliverables;
Processes for coordination, communication, and transfer of documents, data, reports, and
other deliverables, as well as comments and revisions of deliverables;
Dates, times, and format for monthly calls with the TOCOR;
Monthly progress and financial reports throughout the period of the task order;
Additional general administrative information; and
Other topics, as needed.

The contractor shall establish communication with the EPA TOCOR and develop a regular
reporting schedule throughout the period of the task order. The contractor shall also submit and
prepare monthly progress and financial reports. The monthly progress report shall include
project status, unexpected problems or concerns, corrective actions, lessons learned, quality
assurance/quality control (QA/QC) activities, and next steps. The monthly financial reports shall
include monthly expenditures and expenditures to date.

Task 2. Support for Developing Presentations, Briefings and Public Outreach Materials

The Contractor shall provide support for the development and review of up to eight
presentations, briefings and public outreach materials for fish contamination studies and related
topics. Presentations, briefings and public outreach materials may consist of PowerPoint
presentations, posters, web materials (or similar), and will be based on, but not limited to,
ongoing and new activities relating to the following fish tissue studies:

e 2008-09 NRSA, 2013-14 NRSA and 2018-19 NRSA;

e 2010 GLHHFTS, 2015 GLHHFFTS and 2020 GLHHFFTS; and,

e other fish tissue studies, such as, the Fish Plug Evaluation Study (FPES)

The Contractor shall also provide support for preparing and/or reviewing public outreach
materials for EPA fish contamination studies and materials related the fish contamination studies
or closely related OST Fish Program topics developed by other sources (e.g., other EPA
contractors or EPA offices, such as OWOW, GLNPO, or ORD).



Presentations, briefings and public outreach materials may consist of internal presentations or
briefings for EPA managers and technical staff or external presentations for other stakeholders
(government agencies, environmental organizations, scientific conferences or meetings, industry
associations, academia, general audiences) via webinars, fact sheets, brochures, posters, and
materials for display on EPA web sites. Materials for these presentations, briefings and public
outreach materials will generally include text presenting a wide range of information about or
related to one or more of the fish tissue studies listed above and a variety of graphics (e.g., tables,
various types of plots, pie charts, etc.) displaying fish tissue study or related information and
data, but it could also include materials for presentations using other media.

The internal fish tissue study presentations and briefings will be subject to EPA TOCOR and
Branch- or Division-level review and approval. The internal presentations or briefings will
generally require at least three revisions of the initial draft files to produce the final files. The
external presentations, briefings and public outreach materials will be subject to additional
reviews by the OST Director and OW leaders, which will require at least six revisions of the
initial draft files to produce the final files. The external public outreach materials must also meet
all EPA specifications in the development of products for public distribution, including EPA
requirements for displaying products online that are 508 compliant. The EPA TOCOR will
provide the Contractor with information on EPA specifications for producing public outreach
materials. The EPA TOCOR will review and approve the final presentation, briefing, and public
outreach files. The Contractor shall also conduct technical reviews of presentations provided by
the EPA TOCOR and transmit review comments to the EPA TOCOR to consider for
incorporation into the presentations.

The Contractor shall provide staff with extensive human health fish tissue contamination
assessment expertise and experience to organize, compile, integrate, prepare, display, format,
and review fish tissue study materials and related information and data. The Contractor shall
develop materials for presentations, briefings, or public outreach purposes, integrate them into
the presentations, briefings, or public outreach materials, and submit the draft presentation,
briefing or public outreach files in electronic and/or hard copy formats (e.g., PowerPoint or
Word) based on written technical direction from the EPA TOCOR.

Task 3. Support for Training, Meetings, Conferences and Workshops

The Contractor shall provide support for a variety of training workshops, meetings, and
conferences related to EPA’s fish contamination studies. EPA anticipates Contractor attendance
at quarterly national fish study team coordination meetings held at EPA Headquarters (HQ) and
at national or regional meetings and conferences to present fish study information (e.g.,
virtual/online attendance at the 2020 American Fisheries Society (AFS) meeting, virtual/online
attendance at the 2020 SETAC meeting, and in-person attendance at the 2021 National Water
Quality Monitoring Conference). In addition, EPA will require routine support for development
of presentation and briefing materials for a variety of audiences. Specific information for each
subtask is described below.



Subtask 3.1: Development of training materials related to EPA fish studies for a variety of
audiences

Under Subtask 3.1, the Contractor shall be responsible for developing training materials related
to EPA fish contamination studies for a variety of audiences. These materials may consist of
slides, project summaries, handouts, and other information about or related to the fish studies.
The content of these materials may relate to any aspect of the fish studies, including study
design, implementation of the study, data analysis, study results, and storage and retrieval of fish
tissue study data. As directed by the EPA TOCOR, the Contractor shall develop fish study
training materials appropriate for a variety of audiences, including EPA management, EPA
Regions, other EPA program offices and Federal agencies, States, Tribes, and environmental,
professional, or industry organizations. During the TO Option Year 1, EPA will require support
for training material development and for instruction of field sampling teams on the protocols for
collection, handling, and shipping of 2022 National Lakes Assessment (NLA) fish samples at a
series of up to 12 training workshops during March through June 20. During Option Year 2 of
this Task Order, EPA will require support for training material development and for instruction
of field sampling teams on the protocols for collection, handling, and shipping of 2023-24 NRSA
human health fish samples at a series of up to 12 training workshops during March through June
2023.

Subtask 3.2: Logistical support for planning and participating in training, meetings,
conferences, and workshops

For Subtask 3.2, the Contractor shall provide logistical support for planning and participating in
training, meetings, workshops, and scientific conferences as specified by the EPA TOCOR
through written technical direction. EPA anticipates that this subtask will apply to the following
events during the task order period of performance:

e quarterly meetings at EPA Headquarters in Washington, DC;

e national or regional conferences and meetings, including:
- the 2020 AFS meeting in Columbus, OH during August 2020 (virtual meeting);
- the 2020 SETAC meeting in Fort Worth, TX during November 2020 (virtual
meeting);
- the 2021 National Water Quality Monitoring Conference in Providence, RI during
April 2021 (in-person attendance);

e up to 12 training workshops for Option Period 1 and up to 12 training workshops for
Option Period 2 (see page 16, Travel).

This support shall consist of a broad range of activities, such as the following:

o Developing agendas for meetings, workshops, and training events.



o Planning and developing new materials related to the fish studies and/or customizing
existing materials for use during training events, meetings, conferences, and workshops.

o Contacting training, meeting, and workshop participants to obtain information necessary
for planning and participating in these events.

o Compiling and organizing fish study information for distribution at training events,
meetings, conferences, and workshops.

o Shipping or transporting fish study-related materials to training events, meetings,
conferences, and workshops (e.g., posters, handouts, fact sheets, supplies for training
demonstrations, etc.). If applicable, materials for quarterly fish study team meetings shall
be shipped to EPA HQ in Washington, DC. For estimating costs of shipping materials
for scientific conferences and meetings, assume shipments to the two locations identified
for Subtask 2 above.

Subtask 3.3: Attendance at training events, meetings, conferences, and workshops to serve in a
range of roles

Under Subtask 3.3, the Contractor shall provide staff with appropriate skills and experience to
attend meetings, workshops, and scientific conferences relevant to EPA’s fish studies and serve
in a range of roles at these events as specified by the EPA TOCOR. These roles may include
trainers, presenters, facilitators, and note-takers.

At the written technical direction of the EPA TOCOR, the Contractor shall attend national or
regional meetings and scientific conferences related to fish contamination assessment and fish
study team meetings at EPA Headquarters. The Contractor shall also participate in conference
calls involving fish study team members and/or study participants and EPA staff for discussion
and resolution of program and technical issues. EPA anticipates Contractor attendance at
quarterly fish study team meetings at EPA HQ and two scientific conferences and meetings listed
under Task 3, Subtask 2 to serve as presenters during the task order base performance period. In
estimating costs for participation in the scientific conferences and meetings, the Contractor shall
assume the virtual/online attendance of a Senior Fisheries Biologist with long-term experience
supporting EPA fish tissue studies for the full duration of the AFS meeting, the SETAC meeting
and the National Water Quality Monitoring Conference (note: due to COVID-19 travel
restrictions, conference attendance will be virtual/online for the AFS meeting and for the SETAC
meeting but may be in-person for the National Water Quality Monitoring Conference).

Subtask 3.4: Follow-up activities for training, meetings, conferences, and workshops

For Subtask 3.4, the Contractor shall provide support for follow-up activities to training,
meetings, and workshops. These activities may include the following:



o Developing training/meeting/workshop evaluations and summarizing suggestions to
improve future training/meetings/workshops.

o Preparing and distributing meeting summaries electronically to attendees.

o Documenting issues for resolution based on discussions during training, meetings,
conferences, or workshops.

o Revising and distributing study materials based on resolution of issues identified during
training, meetings, conferences, or workshops.

o Responding to follow-up process questions from training, meeting, conference, or
workshop participants.

L Contacting training, meeting, conference, or workshop participants to obtain additional
information for the studies.

Task 4. General Technical Support

The Contractor shall provide general technical support for projects related to monitoring
contaminants in fish and to identifying health risks associated with human consumption of fish.
This support may include, but is not limited to, the following activities:

e Planning for future studies or enhancement of existing studies related to contaminants in
fish tissue.

e Literature searches and other research to identify information for supporting fish
contamination study planning and reporting (e.g., Fish Plug Evaluation Study mercury
and selenium data reporting) and for developing EPA documents related to evaluating
contaminants in fish and assessing human health risks from fish consumption (e.g.,
Revision of EPA’s Guidance for Assessing Chemical Contaminant Data for Use in Fish
Advisories, Volume 1: Fish Sampling and Analysis, 2000).

e Technical reviews of various types of materials and documents related to the EPA Fish
Program, including, but not limited to, study proposals, presentations, guidance
documents, journal articles, and reports.

e Participation on conference calls or webinars and at meetings, workshops, or conferences
as technical experts on fisheries science and fish contamination monitoring (particularly
on national and regional scales) for topics or issues related to existing and future EPA
fish contamination studies and to other related studies or projects.

e Development of technical information related to EPA fish contamination studies and
other EPA Fish Program projects in response to EPA management requests.

e Preparation of data and related files in response to requests for EPA fish contamination
study data (e.g., National Lake Fish Tissue Study data requests).

10



The Contractor shall perform specific activities under this task as assigned through written
technical direction by the EPA TOCOR. For cost estimating purposes, the Contractor shall
assume support for the following activities during the initial period of performance for this task
order.

e Literature searches to support work on revision of the EPA Volume 1 Fish Advisory
Guidance, publication of Fish Plug Evaluation Study mercury and selenium phase results,
publication of Fish Plug Evaluation Study selenium phase results, and revision of the
existing 2010 Great Lakes Human Health Fish Tissue Study paper to add 2015 Great
Lakes Human Health Fish Fillet Tissue Study results.

e Technical reviews of 8 documents, presentations, journal articles, or reports related to the
EPA Fish Program.

e Participation on 8 conference calls or webinars as technical experts on fisheries activities
related to existing and future EPA fish tissue studies or to other studies related to the EPA
Fish Program.

e Preparation for final disposition and storage of project data (e.g., field sampling data and
fish sample preparation data) and other project records for seven (7) EPA fish tissue
studies (i.e., National Lake Fish Tissue Study, PPCP Pilot Study, 2008-09 NRSA Fish
Tissue Study, 2013-14 NRSA Fish Tissue Study, 2018-19 NRSA Fish Tissue Study,
NCCA 2010 GLHHFTS, and NCCA 2015 GLHHFFTS).

SCHEDULE OF DELIVERABLES

The Contractor shall provide all written deliverables, such as documents, reports, and summaries,
in both hard copy and electronic form or as detailed by the EPA TOCOR in written technical
direction. The Contractor shall ensure that all software and fonts used to develop deliverables
are readily available on the OST computer network and compatible with OST printer systems.

The Contractor shall follow the quality assurance and quality control plan under Contract
Number 68HERC20D0016 and the applicable fish contamination study QAPPs in preparing task
order deliverables. EPA generally requires one hard copy for most deliverables. The specific
number of copies that EPA requires for each deliverable will be identified in written technical
direction issued by the EPA TOCOR and in accordance with contract general requirements. The
Contractor shall adhere to the specifications summarized under the General Requirements
section and those specified under this section in producing deliverables under this task order.

1. The Contractor shall subject all written deliverables to QA/QC measures, including
proofreading, grammar, readability, consistency of style, consistent formats of tables and
figures, etc.

2. The Contractor shall produce deliverables submitted on an annual, quarterly, monthly, or
weekly basis in a format that is identical to formats used for these deliverables in earlier
years of a study unless otherwise specified by the EPA TOCOR. The EPA TOCOR will

11



provide copies of past deliverables to serve as templates for developing these periodic
deliverables.
3. The Contractor shall produce hard copy deliverables on bright white bond paper that contains
no more than 50% recycled stock.

Routine delivery of deliverables shall be by email for electronic copies and overnight mail for
hard copies unless another alternative is specifically requested by the EPA TOCOR through
written technical direction. Below is a summary of deliverables and schedule for Tasks 1-4.
Note that the number of days specified for deliverables refers to business days.

TASK

DELIVERABLES

SCHEDULE

1

Communication/Kick-off call

Within 3 days of TO
Award

Regular reporting schedule

As requested by the EPA
TOCOR in written
technical direction

Progress and financial reports

Monthly, in accordance
with contract reporting
requirements

Presentation, briefing, training, and program materials

As specified in EPA
TOCOR written
technical direction

2018-19 NRSA draft presentation and briefing materials

2018-19 NRSA final presentation and briefing materials

As specified in EPA
TOCOR written
technical direction

One week after receipt of
TOCOR comments

NCCA 2010 and 2015 PFAS fillet data draft poster

NCCA 2010 and 2015 PFAS fillet data final poster

As specified in EPA
TOCOR written
technical direction

Three business days after

receipt of TOCOR
comments
NCCA 2010 GLHHFTS and 2015 GLHHFFTS draft As specified in EPA
presentation and briefing materials TOCOR written

NCCA 2010 GLHHFTS and 2015 GLHHFFTS final
presentation and briefing materials

technical direction

Three business days after
receipt of TOCOR
comments
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Draft presentation and briefing materials for the NCCA 2020
Great Lakes human health fish fillet tissue studies.

Final presentation and briefing materials for the NCCA 2020

As specified in EPA
TOCOR written
technical direction

One week after receipt of

Great Lakes human health fish fillet tissue studies. TOCOR comments
Draft presentation and briefing materials for the Fish Plug As specified in EPA
Evaluation Study (FPES) TOCOR written

Final presentation and briefing materials for the Fish Plug
Evaluation Study (FPES)

technical direction

Three business days after
receipt of TOCOR
comments

Draft meeting agendas

Final meeting agendas

Meeting summaries

Meeting evaluations, etc.

2 weeks before meeting
date

1 week before meeting
date

As specified in EPA
TOCOR written
technical direction

2 weeks after meeting
date

General technical support deliverables As specified in EPA
TOCOR written
technical direction

Planning for future studies or enhancement of existing As specified in EPA

studies related to contaminants in fish tissue. TOCOR written
technical direction

Literature searches and other research to identify As specified in EPA

information for supporting fish contamination study TOCOR written

planning and reporting and for developing EPA documents
related to evaluating contaminants in fish and assessing
human health risks from fish consumption.

technical direction

Technical reviews of various types of materials and
documents related to the EPA Fish Program, including, but
not limited to, study proposals, presentations, guidance
documents, journal articles, and reports.

As specified in EPA
TOCOR written
technical direction

Participation on conference calls, webinars, meetings
(including quarterly fish study team meetings at EPA
Headquarters), workshops, or conferences as technical
experts on fisheries science and fish contamination

As specified in EPA
TOCOR written
technical direction
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monitoring for topics or issues related to existing and future
EPA fish contamination studies and to other related studies
or projects.

Development of technical information related to EPA fish As specified in EPA
contamination studies and other EPA Fish Program projects | TOCOR written
in response to EPA management requests. technical direction

GENERAL REQUIREMENTS OF THE TASK ORDER AND SCHEDULE

Limitation of Contractor Activities

The contractor shall submit drafts of all deliverables to the TOCOR for review prior to
submission of the final product. The contractor shall incorporate all TOCOR comments into all
final deliverables, unless otherwise agreed upon by the TOCOR. The contractor will adhere to
all applicable EPA management control procedures as implemented by the CO, CLCOR, and
TOCOR.

The contractor shall provide necessary technical and scientific services related to approval of new
methods and method modifications. The types of services required are described further under the

scope of work section.

Task Order Administration through Technical Direction

The Contract level COR, the TOCOR, or the Alt-TOCOR (when TOCOR is away on leave) is
permitted to provide technical direction. Technical direction must be within the statement of
work of the contract and includes: (1) Direction to the Contractor which assists the Contractor in
accomplishing the PWS, (2) Comments on and approval of reports or other deliverables.
Technical direction will be issued in writing or confirmed in writing within five (5) calendar
days after verbal issuance. One copy of the technical direction memorandum will be forwarded
to the Contracting Officer and the Contract Level Contracting Officer Representative.

Work conducted under this Task Order shall not duplicate work conducted under any other Task
Order or Work Assignment under any other contract. As required, the EPA TOCOR will
provide technical direction in accordance with Clause H-19 of the contract, EPAAR 1552.237-71
TECHNICAL DIRECTION (AUG 2009) and the Contract Level Performance Work Statement
(PWS).

Quality Assurance and Quality Control

The Contractor shall provide EPA with monthly reports of QA activities performed during
implementation of this task order. These monthly QA reports shall identify QA activities
performed to support implementation of this task order, problems encountered, deviations from
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the QAPP, and corrective actions taken. If desired, the Contractor may include this as a part of
the contract-required monthly financial/technical progress report.

The contractor shall address the QA requirements of this TO through Tetra Tech’s Quality
Management Plan for the contract. The contractor shall discuss with the EPA TOCOR if any of
the specific TO tasks are not readily covered under the approved SOPs. If not readily covered
under the approved SOPs then a supplement QAPP shall be developed if needed.

The contractor shall submit relevant QA documentation as requested by the EPA TOCOR. The
contractor shall permit a QA review of data entry documents and procedures by an authorized

agent of EPA at any time during the performance period (given advanced notification).

The EPA will assess Contractor performance in accordance with the Quality Assurance
Surveillance Plan (QASP), Attachment 1 to this PWS.

Deliverable Formatting

For deliverables formatting and procedures, the contractor shall provide draft and final written
deliverables for review by the TOCOR and prepare in electronic format by the scheduled
delivery date provided by the TOCOR. If a hard copy is needed, the TOCOR will provide
technical direction to the contractor. As well, the TOCOR will provide instructions to the
contractor for draft and final deliverables format as discussed in tasks under the scope of work
section. Each initial deliverable shall be provided to the TOCOR in draft form for review and
comment. The contractor shall incorporate TOCOR comments into revisions of the drafts. The
contractor shall incorporate procedures to ensure that these drafts are reasonably free from errors
before providing them to EPA. All drafts and final reports shall be approved by the TOCOR.

The contractor shall discuss the computer file formats to be used for word processing,
spreadsheet, and graphics with the TOCOR prior to file preparation. Documents that the
TOCOR identifies for posting on EPA’s webpage shall be Section 508 compliant.?

Printing

All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

Deliverable Due Dates

The contractor shall assume the deliverable due dates in the tables for each task and presented
further and summarized in the Deliverable Schedule section. The TOCOR needs to provide to the
contractor technical direction where deliverable dates are not specified in tables. Major technical
deliverables shall be subject to internal contractor peer review by an expert(s) not directly involved

a See http://lwww.epa.gov/epahome/accessibility.htm.
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in the mainstream Task order tasks. Deliverables will be prepared with proper adherence to EPA
style and format requirements.

Travel

The contractor shall provide specific travel details and costs for any travel directly chargeable
under this TO and must submit it for travel approval by the TOCOR and the Contract-Level
COR (CLCOR) before each trip occurs (as specified by the contract per clause H.33). All travel
under this TO shall follow contract requirements. During this TO performance period, EPA
anticipates local and long-distance travel. For planning purposes, the estimated travel is
summarized in the table below:

Period of Dates Type of Travel Level of Effort

Performance (hours)

Base Period 08/15/2020 — 2-3 conferences Upto 70
8/14/2021

Option Year 1 08/15/2021 — Up to 12 trainings to support NLA 2022 | Up to 560
8/14/2022 and 2 conferences

Option Year 2 08/15/2022 — Up to 12 trainings to support NRSA Up to 560
8/14/2023 2023-24 and 2 conferences

Summary Travel Information for Twelve 2018-19 NRSA Fish Sampling Training
Workshops

For estimating costs for each of the 12 training workshops in Option Year 1 and Option Year 2,
assume the following;:

o One Trainer per workshop

o Assumed duration of 5 days per workshop (3 days for training and 2 days for
travel)

o Assumed locations for individual workshops as follows:

- 2019 NRSA Train-the-Trainer workshop in Sacramento, CA
- Region 1 training workshop in North Chelmsford, MA
- Region 2 training workshop in Trenton, NJ

- Region 3 training workshop in Wheeling, WV

- Region 4 training workshop in Athens, GA

- Region 5 training workshop in Chicago, IL

- Region 6 training workshop in Dallas, TX

- Region 7 training workshop in Kansas City, KS

- Region 8 training workshop in Denver, CO

- Region 9 training workshop in Sacramento, CA

- Region 10 training workshop in Portland, OR

- One additional training workshop in Traverse City, MI

Local travel to quarterly fish study team meetings is required as described under Task 2. Ata
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minimum, staff serving as the Senior Fisheries Biologist and the Fish Study Logistics
Coordinator shall attend the quarterly fish study team meetings. The EPA TOCOR anticipates
scheduling up to four day-long quarterly fish study team meetings during the TO base period of
performance at EPA Headquarters in August 2020, November 2020, February 2021, and May
2021.

Meetings, Conferences, Training Events, Award Ceremonies and Receptions

No single event under this task order is anticipated to exceed $20,000. The contractor shall
immediately notify the EPA Contracting Officer (CO), CLCOR and TOCOR of any anticipated
event involving support for a meeting, conference, workshop, symposium, retreat, seminar or
training that may potentially incur $20,000 or more in cost during performance. All training
workshops referred to in Task 2 of the PWS will be planned and funded by other organizations,
thus the EPA TOCOR will not require support under this TO for any workshop that exceeds
$20,000.

Conference expenses are all direct and indirect costs paid by the government and include any
associated authorized travel and per diem expenses, room charges for official business,
audiovisual use, light refreshments, registration fees, ground transportation and other expenses as
defined by the Federal Travel Regulations. All outlays for conference preparation should be
included, but the federal employee time for conference preparation should not be included. After
notifying EPA of the potential to reach this threshold, the contractor shall not proceed with the
task(s) until authorized to do so by the Contracting Officer (CO).

EPA anticipates long distance travel to up to three conferences (Task 3). The Contractor shall
assume the following staff requirements and information for cost estimate planning purposes.

e American Fisheries Society Annual Meeting
o Location: Columbus, OH
o Duration: 4 days (plus 2 travel days) in August 2020
o Staffrequired: One Senior Fisheries Biologist

e Society of Environmental Toxicology and Chemistry (SETAC) Annual Meeting
o Location: Fort Worth, TX
o Duration: 4 days (plus 2 travel days) in November 2020
o Staff required: One Senior Fisheries Biologist

e Miscellaneous Conference (e.g. National Water Quality Monitoring Conference)
o Assumed Location: TBD
o Assumed Duration: 3 days (plus 2 travel days)
o Staff required: One Senior Fisheries Biologist

Confidential Business Information
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For this Task Order, the contractor shall not be accessing any Confidential Business Information
(CBD).

Budget Reporting

The Contractor shall report to the TOCOR and Contract Level COR (CLCOR) when 85 percent
of the total budget for this Task Order has been depleted.

Identification as Contracting Staff

To avoid the perception that contractor personnel are EPA employees, contractor personnel shall
be clearly identified as independent contractors of EPA when participating in events with outside
parties and prior to the start of any meeting. Contractor personnel are prohibited from acting as
the Agency’s official representative. When speaking with the public the contractor should refer
all interpretations of policy to the TOCOR.

Attachments:
1. Contract Level QASP
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ATTACHMENT 1
QUALITY ASSURANCE SURVEILLANCE PLAN

“Technical Support for Assessing, Managing, and Communicating the Ecological and
Human Health Risks of Contaminants in Water, Fish, and Sediments, and of Microbial
Pathogens in Surface Waters”

Purpose: The requirements performed under this contract are considered performance-based, focusing on the
Agency’s desired results and outcomes. The contractor shall be responsible for determining the most effective
means by which these requirements will be fulfilled. In order to fulfill the requirements, the contractor shall design
innovative processes and systems that can deliver the required services in a manner that will best meet the Agency’s
performance objectives. This performance-based requirement represents a challenge to the contractor to develop and
apply innovative and efficient approaches for achieving results and meeting or exceeding the performance
objectives, measures, and standards described below. The Contractor’s performance will be reflected in the positive
or negative evaluation offered by the Agency in the Contractor Performance Evaluation (CPE) which is evaluated
annually (per the “Contractor Performance Evaluation” clause in the contract). The TOCOR shall submit a complete
annual review of the areas outlined in the Quality Assurance Surveillance Plan (QASP), included in the contract,
which will then be utilized by the Contract Level Contracting Officer’s Representative (CL-COR) in preparing the
overall evaluations submitted annually in response to the CPE requirements in the contract. The TOCOR for each
individual task order will provide the review of the deliverables at the location specified in the identified task order.

General Management and Administration

Performance Requirement

Measurable
Performance
Standards

Surveillance
Methods

Incentives/Disincentives

Management and
Communications:

The Contractor shall

maintain contact with the EPA

Any issues that
impact project
schedules and/or
cost shall be brought

100% of active task
orders under the
contract will be
reviewed by the

Unsatisfactory rating under
the category of Business
Relations in the Contractors
Performance Appraisal

Services and deliverables shall
be in accordance with schedules

performance, 90%
of all submitted

orders under the
contract will be

Contracting Officer (CO), to the attention of EPA TOCOR Review System (CPARS) if
Contracting Officer’s the appropriate EPA | monthly (via two or more incidents occur
Representative (COR), and Task | TOCOR within 3 Monthly Progress during an applicable period
Order COR (TOCOR) throughout | business days of Report) to identify | of performance when the
performance of the contract and occurrence. unreported issues. Contractor does not meet the
shall immediately bring potential The EPA TOCOR measurable performance
problems to the attention of the will report any standards.
appropriate EPA TOCOR. In cases issues to the EPA
where issues have a direct impact COR, who will Fewer than two incidents per
on project schedules and/or cost, bring the issue(s) to | contract period where the
the Contractor shall provide the Contractor’s contractor does not meet the
options for EPA_’S c9n51derat10n on attention through the | measurable performance
resolving or mitigating the EPA CO. standard will be considered
impacts. satisfactory performance and
will be reported as such in
the CPARS Performance
Evaluation System under the
category of Business
Relations.
Timeliness: During any period of | 100% of active task | Unsatisfactory rating under

the category of Timeliness in
the CPARS when the
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stated in each task orders, unless
amended or modified by an
approved EPA action.

deliverables shall be
submitted no later
than one business
day past the due
date.

reviewed by the
EPA TOCOR
monthly (via
Monthly Progress
Report & milestones
established for each
deliverable) to
compare actual
delivery dates
against the approved
delivery dates. The
EPA TOCOR will
report any issues to
the EPA COR, who
will bring the
issue(s) to the
Contractor’s
attention through the
EPA CO.

Contractor does not meet the
measurable performance
standards during an
applicable period of
performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category of
Timeliness if the contractor
meets the measurable

performance standards.

Cost Management and
Control:

The Contractor shall monitor,
track and accurately report
level-of-effort, labor cost, and
other direct cost to EPA
through progress reports and
approved special reporting
requirements.

The Contractor shall assign
appropriately leveled and skilled
personnel to all tasks, practice
and encourage time management,
and ensure accurate and
appropriate timekeeping.

The Contractor shall
manage costs to the
level of the
approved ceiling on
the task orders. The
Contractor shall
notify the EPA
TOCOR/COR when
75% of the approved
funding ceiling for
the work assignment
is reached.

The EPA COR will
routinely meet with
the Contractor’s
Project Manager to
discuss the work
progress, and the
contract and
individual task order
expenditures. The
EPA COR shall
review the
Contractor’s
Monthly Progress
Reports and request
the TOCOR’’s
verification of
expenditures and
technical progress
before authorizing
invoice payments.

Unsatisfactory rating under
the category of Cost Control
in the CPARS when the
Contractor does not meet the
measurable performance
standards during an
applicable period of
performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category of
Cost Control if the contractor
meets the measurable
performance standards and
accurately reports the costs
in the progress reports
according to the
requirements in the “Reports
of Work” attachment to the
Contract.

Technical Effort:

The analyses or products
developed by the Contractor shall
be factual, defensible, and based on
sound science and engineering.
All data shall be collected from
reputable sources; quality
assurance measures shall be
conducted in accordance with
contract and Agency requirements,
and any additional requirements
outlined in individual task orders
or technical directives. Any work

All (100%) analyses
conducted for EPA
by the Contractor
must be factual and
based on sound
science and
engineering. All
analyses and
products (initial and
final drafts) shall
conform in format
and content to
requirements

EPA will review all
analyses conducted
and products
prepared by the
Contractor and will
independently
consider their merit.
EPA may opt to peer
review analyses to
further validate their
merit.

Unsatisfactory rating under
the category of Quality of
Product or Service in the
CPARS when the Contractor
does not meet the
measurable performance
standards during an
applicable period of
performance, even after
review input and follow up
discussion by Agency
personnel.
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requiring the Contractor to provide
options or recommendations shall
include the rationale used in
selecting the
option/recommendation and all
other options and
recommendations considered.

specified by the
TOCOR in written
technical direction
and should meet the
objectives stated in
the task order. All
initial draft
documents shall be
clearly written at a
level appropriate to
the targeted
audience. All
information shall be
factual, technically
sound, and accurate,
with data sources

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category of
Quality of Product or
Service if the contractor
meets the measurable
performance standards.

identified.
Quality Assurance/Quality The Contractor shall | 100% of active task | Unsatisfactory rating under
Control (QA/QC): notify the EPA orders under the the category of Quality
The Contractor shall comply TOCOR of any contract will be Assurance/Quality Control in
with the quality assurance issues that impact reviewed by the the CPARS if more than
requirements specified in EPA project quality EPA TOCOR three incidents occur during
Requirements for Quality within 3 business monthly (via an applicable period of
Assurance Project Plans days of occurrence. | Monthly Progress performance when the
(http://www.cpa.gov/quality/qs- Report) to assess Contractor does not meet the
docs/r3-final.pdf) and as The Contractor shall | contractor measurable performance
required by the EPA TOCOR. notify the EPA compliance with the | standards.
The Contractor shall assign TOCOR and COR approved QAPP,

appropriately leveled and
skilled technical and quality
assurance personnel to develop
a Quality Assurance Project
Plan (QAPP) for all tasks
requiring collection or use of
environmental data.

The QAPP shall be developed in
consultation with the EPA
TOCOR, and fully approved by
the appropriate EPA personnel,
before initiation of activities
involving environmental data
collection or use.

Any change in the planned
environmental data activities
that become necessary during
the course of the project shall be
fully documented in approved
revised versions of the QAPP
prior to their implementation.

within 5 business
days of occurrence
of any requests to
collect or use
environmental data
without an EPA-
approved QAPP.

The Contractor shall
document all
QA/QC activities,
including
compliance with the
quality objectives
specified in the
QAPP, in Monthly
Progress Reports.

and to identify
unreported issues
related to project
quality and requests
to collect or use
environmental data
without an EPA-
approved QAPP.
The EPA TOCOR
will report any
issues to the EPA
QAO and COR, who
will bring the
issue(s) to the
Contractor’s
attention through the
EPA CO for
immediate
resolution.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category of
Quality Assurance/Quality
Control if the contractor
meets the measurable
performance standards.
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TOCOR: John Healey Max Expire Date: 08/14/2023 InvoiceApprover: John Healey Alt Invoice
App: Leanne Stahl
The purpose of this modification is to incorporate the attached EPA blanket administrative

modification signed by Raoul Scott on July 30, 2020. All other terms and conditions remain
unchanged.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Gerold D. Young

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
i ey R EITEI::T e Ll 1Y o
REE - SIEHATURE | 10 /02 /2020
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET 68HERC20D0016/68HERC20F0289/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)
Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 08/17/2020 to 08/14/2021

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT l

2. AMENDMENT/MODIFICATION NUMBER 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQUISITION NUMBER [5. PROJECT NUMBER (if applicable)
08/13/2020
6. ISSUED BY CODE 7. ADMINISTERED BY (If other than ltem 6) ~ CODE |

Raoul D. Scott, Director

OMS/ARM/OAS/Policy, Training and Oversight Division
US Environmental Protection Agency, Mail Code 3802R
1200 Pennsylvania Avenue, NW

Washington, DC 20004

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X) | 5sA. AMENDMENT OF SOLICITATION NUMBER
To All EPA Contractors

I:I 9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NUMBER

To all EPA Contracts and Orders
10B. DATED (SEE ITEM 13)

CODE [FAciLITY cope
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ij is extended. I:I is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted:

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFEER. If
by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or efectronic
communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE |A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER
| NUMBER INITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

D C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

This contract/order is being modified in accordance with the applicability instructions in interim FAR Case 2019-009, and FAR
4.2105, requiring contracting officers to include FAR clause 52.204-25, Prohibition on Contracting for Certain
Telecommunications and Video Surveillance Services or Equipment.

See attached for the full text version of FAR 52.204-25. Contractor Acknowledgment of receipt required.

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Raoul D. Scott, Director Policy, Training and Oversight Division

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
RAOU L SCOTT Digitally signed by RAOUL SCOTT
Date: 2020.07.30 11:40:17 -04'00°
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243




52.204-25 Prohibition on Contracting for Certain Telecommunications and
Video Surveillance Services or Equipment.

As prescribed in 4.2105(b) and in the applicability instructions in interim FAR Case 2019-009,
insert the following clause:

Prohibition on Contracting for Certain Telecommunications and Video Surveillance
Services or Equipment (Aug 2020)

(a) Definitions. As used in this clause—

Backhaul means intermediate links between the core network, or backbone network, and the
small subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core
telephone network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic,
coaxial cable, Ethernet).

Covered foreign country means The People’s Republic of China.
Covered telecommunications equipment or services means—

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video surveillance
and telecommunications equipment produced by Hytera Communications Corporation,
Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any
subsidiary or affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using
such equipment; or

(4) Telecommunications or video surveillance equipment or services produced or
provided by an entity that the Secretary of Defense, in consultation with the Director of National
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an
entity owned or controlled by, or otherwise connected to, the government of a covered foreign
country.

Critical technology means—

(1) Defense articles or defense services included on the United States Munitions List set
forth in the International Traffic in Arms Regulations under subchapter M of chapter I of title 22,
Code of Federal Regulations;

(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part
774 of the Export Administration Regulations under subchapter C of chapter VII of title 15,
Code of Federal Regulations, and controlled-



(1) Pursuant to multilateral regimes, including for reasons relating to national security,
chemical and biological weapons proliferation, nuclear nonproliferation, or missile technology;
or

(11) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and components, materials,
software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating
to assistance to foreign atomic energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of
Federal Regulations (relating to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations,
part 121 of title 9 of such Code, or part 73 of title 42 of such Code; or

(6) Emerging and foundational technologies controlled pursuant to section 1758 of the
Export Control Reform Act of 2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical connection of
two or more networks to allow the use of another's network to hand off traffic where it is
ultimately delivered (e.g., connection of a customer of telephone provider A to a customer of
telephone company B) or sharing data and other information resources.

Reasonable inquiry means an inquiry designed to uncover any information in the entity's
possession about the identity of the producer or provider of covered telecommunications
equipment or services used by the entity that excludes the need to include an internal or third-
party audit.

Roaming means cellular communications services (e.g., voice, video, data) received from a
visited network when unable to connect to the facilities of the home network either because
signal coverage is too weak or because traffic is too high.

Substantial or essential component means any component necessary for the proper function
or performance of a piece of equipment, system, or service.

(b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense
Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive
agency on or after August 13, 2019, from procuring or obtaining, or extending or renewing a
contract to procure or obtain, any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component of any system,
or as critical technology as part of any system. The Contractor is prohibited from providing to
the Government any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical
technology as part of any system, unless an exception at paragraph (c) of this clause applies or
the covered telecommunication equipment or services are covered by a waiver described in FAR
4.2104.



(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal
Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13,
2020, from entering into a contract, or extending or renewing a contract, with an entity that uses
any equipment, system, or service that uses covered telecommunications equipment or services
as a substantial or essential component of any system, or as critical technology as part of any
system, unless an exception at paragraph (c) of this clause applies or the covered
telecommunication equipment or services are covered by a waiver described in FAR 4.2104.
This prohibition applies to the use of covered telecommunications equipment or services,
regardless of whether that use is in performance of work under a Federal contract.

(c) Exceptions. This clause does not prohibit contractors from providing—
(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or
interconnection arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit
visibility into any user data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement.

(1) In the event the Contractor identifies covered telecommunications equipment or services used
as a substantial or essential component of any system, or as critical technology as part of any
system, during contract performance, or the Contractor is notified of such by a subcontractor at
any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of
this clause to the Contracting Officer, unless elsewhere in this contract are established
procedures for reporting the information; in the case of the Department of Defense, the
Contractor shall report to the website at https://dibnet.dod.mil. For indefinite delivery contracts,
the Contractor shall report to the Contracting Officer for the indefinite delivery contract and the
Contracting Officer(s) for any affected order or, in the case of the Department of Defense,
identify both the indefinite delivery contract and any affected orders in the report provided at
https://dibnet.dod.mil.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of
this clause

(1) Within one business day from the date of such identification or notification: the
contract number; the order number(s), if applicable; supplier name; supplier unique entity
identifier (if known); supplier Commercial and Government Entity (CAGE) code (if known);
brand; model number (original equipment manufacturer number, manufacturer part number, or
wholesaler number); item description; and any readily available information about mitigation
actions undertaken or recommended.

(11) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this
clause: any further available information about mitigation actions undertaken or recommended.
In addition, the Contractor shall describe the efforts it undertook to prevent use or submission of
covered telecommunications equipment or services, and any additional efforts that will be
incorporated to prevent future use or submission of covered telecommunications equipment or
services.



() Subcontracts. The Contractor shall insert the substance of this clause, including this
paragraph (e) and excluding paragraph (b)(2), in all subcontracts and other contractual
instruments, including subcontracts for the acquisition of commercial items.

(End of clause)



